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Requirement 3: Assist in call completion problems.

Mitretek, in their capacity as Code Administrator, will assist in the resolution of call

completion problems in accordance with the CO Code (NXX) Assignment Guidelines.

Mitretek is aware that call completion problems occur from time to time, when new NXX

codes are being established in the PSTN. We will assist in locating the source of the

trouble by maintaining an up to date inventory of all NXX codes assigned, including

effective date and associated code holder contact information. These tools will be used to

assist in isolating and resolving call completion troubles. Mitretek's concern for

maintaining the ubiquity of the telecommunications network only underscores the reasons

why a regional office approach to central office code administration is essential. Mitretek

I
will establish contacts within each local carrier in the region for the specific purpose of

assisting with trouble shooting misrouted calls or calls that cannot be completed to NXXs

assigned to carriers. Mitretek will have on-line access to RDBSIBRIDS as well as its own

automated systems with the most up-to-date information which can be used to assist in

troubleshooting.

C) References

1. Central Office Code (NXX) Assignment Guidelines (INC 95-0407-008)

2. Industry Notification ofNPA Relief Activity Guidelines (lCCF 92-1127-006), Revised

ICCF29, July 1993
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3. Recommended Notification Procedures To Industry For Changes In Access Network

Architecture (ICCF 92-0726-004, Revision 1, March 17,1994

4. Bellcore TRA Job Aid

D) Products/Output

The Administrators will complete and return Part 3 of the forms to the code applicant and

if AOCN, will input Part 2 of forms to RDBS and BRIDS.

E) Organization/Staffing

Mitretek Central Office Code Administrators will be responsible for providing Industry

Notification within their respective NPAs and will be fully trained to perform the functions

as identified in the guidelines.

F) SystemslInterface

The Mitretek Administrator desktop systems will have the capability to enter data into the

RDBS and BRInS systems according to their respective specifications. This activity will

be conducted in the most cost effective method possible.•

5.2.4 NPA Relief Planning

Mitretek will fully comply with all requirements in Section 5.2.4.
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Mitretek will assume the NPA Relief Coordinator functions specified in the NPA Code

Relief Planning Guidelines (INC 94-1216-004, Rev. 1) and the Central Office Code

(NXX) Assignment Guidelines (INC 95-0407-008). Mitretek acknowledges that

regulatory authorities may choose to assume any of these responsibilities. In Federal

Communications Commission CC Docket 96-98 regarding Interconnection the FCC

restated its intention to retain authority to set policy with respect to all facets of

numbering administration in the United States. The federal numbering guidelines were

designed to ensure the fair and timely availability of numbering resources to all

telecommunications carriers. However, in that same Order, the FCC authorized the states

to resolve matters involving implementation of area codes. The FCC acknowledged that

state commissions are uniquely positioned to understand local conditions and the effect

that new area codes will have on those conditions. The FCC went on to say that each

state's implementation method is subject to their Guidelines (originally established in the

Ameritech Order) for numbering administration as enumerated below:

1. Facilitate entry into the communications marketplace by making numbering resources

available on an efficient and timely basis

2. Not unduly favor or disadvantage any particular industry segment or group of

consumers

3. Not unduly favor one technology over another
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CC Docket 96-98 established further rules regarding specific NPA relief mechanisms. The

FCC concluded that geographic area code splits and boundary realignments are

presumptively consistent with the Commission's numbering administration guidelines, they

clarified their previous guidelines with respect to how area code overlays can be lawfully

implemented. These are listed below:

A. All service-specific or technology-specific area code overlays are specifically

prohibited because they would exclude certain carriers or services from the existing

area code and segregate them in a new area code.

B. State Commissions are subject to two conditions if they choose to implement an all­

services overlay: (1) mandatory 10-digit local dialing by all customers between and

within area codes in the area covered by the new code; and (2) availability to every

existing telecommunications carrier, including CMRS providers, authorized to provide

telephone exchange service, exchange access, or paging service in the affected area

code 90 days before the introduction of a new overlay area code, of at least one NXX

in the existing area code, to be assigned during the 90-day period preceding the

introduction of the overlay.

Mitretek believes there are several fundamental criteria that must not be overlooked in the

NPA relief planning process. They are summarized below:

• Impact to existing customers in the exhausting NPA must be minimized
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• Impact to the telecommunications industry must be balanced

• Impact on all existing and potential code holders must be equitable

• Life of the old and new NPAs must be optimized

• 'Projected exhaust date and notification requirements must be met

A) Function

Mitretek will assume the role of NPA Relief Coordinator as described in the INC NPA

Relief Planning Guidelines, which were developed to facilitate and help standardize the

geographic NPA relief planning process. Responses to the specific requirements,

identified in the NANC Requirements Document, associated with the role ofNPA Relief

Coordinator are addressed in Section B below, and depicted in Figure 5-3. Mitretek

supports the organizational considerations noted in Section 6.1 of the Guidelines which

describe the benefits of organizational continuity supported by thorough documentation

and dissemination of information throughout the planning process and is committed to

providing such continuity. Mitretek's five proposed MCACs strengthen our ability to

understand and analyze unique characteristics with regard to demographics, geography,

regulatory climate, technological considerations, and community needs-requirements

which are so vital to the relief planning process.
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Consensus
• Requests NPA Relief Code
• NPA Relief Coordinator and industry

develop relief plan

Conducts annual COCDS I
Determines need for and identifies

timing of NPA Relief using COCUS

+
If exhaust is within five years notify
industry and appropriate regulatory

bodies

+
Prepares IPD and distributes to industry
• Identify relief alternatives and methods
• Examine protected codes
• Defines attributes of each alternative or

method
• Options should cover minimum five years

beyond exhaust

+
Issues notice of meeting(s) to Industry I

+
Conducts industry planning meeting
• Provides moderator
• Answers questions regarding alternatives
• Includes new alternatives proposed in IPO
• Fully documents meeting minutes
• Forwards meeting minutes to regulator if

appropriate

•
Documents results of planning meetings I

,t ______________ _______________ t
,- ---------
I No consensus
: • Forwards meeting results to regulator
I • Assist regulator if requested
: • Prepares final recommendation and
1 circulate to industry for comment
: • Submits a final plan and industry comments
I to regulator

Figure 5-3. NPA Relief Planning Processes
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B) Implementation

Requirement 1: Identifies need and timing.

Mitretek will determine the need for and identify timing of NPA Relief in accordance with

the CO Code (NXX) Assignment Guidelines and NPA Code Relief Planning Guidelines.

Mitretek is aware that COCUS (Central Office Code Utilization Survey) is the primary

tool used to perform this function. It is recognized that the overall code administration

process (e.g., planning for number relief) is related to and will require exchange of

information with the CO code (NXX) assignment process. Mitretek Code Administrators

will track NXX assignments within NPAs to ensure efficient and effective utilization of

numbering resources. Annual COCUS studies will be conducted utilizing projected

demand forecasts, provided by code holders, to identify NPAs nearing exhaust. This data,

combined with the tracking of day to day assignments, will strengthen the tools used by

the Administrators who will undertake more frequent analysis of trends, comparisons of

COCUS forecasts to actuals, and revise projected NPA exhaust dates throughout the year

thereby improving the identification of need for NPA relief. Based on the Bellcore NANP

Area Codes-l997 Update report, Mitretek has identified the planning requirement for each

NPA forecasted to exhaust, by MCAC, as demonstrated in Figures 5-4 through 5-8. It is

Mitretek's hope, that as the new NANP Administrator, because of our clear neutrality

position with the Industry, that projected NXX demand data from code holders will be

more accurate and timely. Mitretek recognizes that with the current competitive

environment, the collection of COCUS data has been a difficult task and the impact on
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Iowa - SIS

WashinglOll - S09

New Maioo - 50S

Alaska- 907

Arizona • S20

Nebraslca - 402

Creson - S03

WashingtClll • ~60

Arizona- 602

Minnes<U·612

Utah - 801

Colorado - 303

JaJI-96 JaJI.()1 JaJI.()2 laJI.()3 Jan-04 JaJI.()S JaJI.Q6 laJI.()7

3 year planning
cycle

5 year planning cycle

Proposed Mitretek transition date

Figure 5-4. Mountain NPA Relief Planning Requirements Forecasted by Exhaust
Date
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1lIiIlois·217

Misscuri • 573

Ollio -'13

Teus· \103

111iIlois-773

1lIiIlois·708

Oklahoma· 918

1I1iDois • 312

Teus -915

TeUs ·409

1C.aDsu • 316

Michigan· 616

WiDois·630

Iodiaoa - 219

Teus·281

WiDDis· 847

Teus-972

Teus·'12

Obio· 614

Texas - 214

Missouri - 314

Texas· 713

1C.aDsu • 913

Missouri • 816

WI$COlISio - 414

Oldahoma ·405
Michigan. 313

Arkaosas· SOl

Iodiaoa· 317

Teus-817

T.... -210

Micllipn.810

J...96 J..·97 J..-98 J...99 J...oI

3 year planning
cycle

5 year planning cycle

Proposed Mitretek transition date

Figure 5-5. Midwest NPA Relief Planning Requirements Forecasted by Exhaust
Date
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Co1ifcrnia • 707

Co1ifcrnia • 909

Hawaii· 868

Co1ifcrnia • 805

Newda·702

Co1ifcrnia • 209

Co1ifcrnia • 408

Co1ifcrnia· 213

Co1ifcrnia • 714

Co1ifOl'llia. S10

Co1ifcrnia·916

JllIl-96 1..·98 1..·99 11/1.()1 JI/I.()3 II/1.()S 11/1.()6

3 year planning
cycle

5 year planning cycle

Proposed Mitretek uansiJion date

Figure 5-6. Western NPA Relief Planning Requirements Forecasted by Exhaust
Date
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Vif8lllia.757

!'eaDs)!vaIlia.814

NewYor!<·914

C_CII1·860

Vi'llillia·S40

New Yor!<. 716

New Yor!<· 516

CClIlIIectiCIII • 203

NewYor!<-917

New Yor!<. 212

Pc...)!VIIlia.610

Vif8lllia.703

Pcans)!vania • 717

NewJeney.609

Mar,laad-301

Peans)!VIIlia - 215

MaryIaad - 410

Masaaehusetts • SOS

New Jeney. 908

New Seney - 201

Peans)lYllllia-412

S..-% J..-97 Saa-98 J..·99 S...()Q San.oI Jaa.Q2 Jan.o3 J...Q4 J...oS J...Q6 J...Q7

3 year planning
cycle

5 year planning cycle

Proposed Mitretek trausition date

Figure 5-7. Eastern NPA Relief Planning Requirements Forecasted by Exhaust Date
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A1abIma • 334

T....see·901

Florida· 941

Louisiana. 318

South Caroliaa - 864

Kenwety - Ii06

Gcoqia.706

Florida - S61

Georgia. 912

Florida· 813

T=--423

Florida - 9S4

Florida· 407

Florida - 30S

Alabama • 20S

North Caroliaa· 919

KeIIllIcky - S02

South Caroliaa • 803

Cieorl:ia •770

T=-·6lS

North Caroliaa· 910

North Caroliaa • 704

SECTION 5.2

11ll·96 1111-97 11ll-98 J....99 11ll.lJO 1...·01 J...-02 J...-o3 JIll.()4 IIll-oS JIll-06 JIll.()7

3 year planning
cycle

5 year planning cycle

Proposed Mitretek transition date

Figure 5-8. Southern NPA Relief Planning Requirements Forecasted by Exhaust
Date
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Requirement 2: Communicates with all affected industry members and

appropriate regulatory bodies.

NPA relief planning could be significant. On average, NPA relief planning has occurred

within three to four years of exhaust rather than five. As inputs to COCDS improve with

a neutral third party in place, the recent trend of shortened planning cycles may continue

however we will strive to reestablish the five year window. Ideally, relief planning should

commence no less than five years before an NPA is projected to exhaust as stipulated in

the Guidelines. In the recent past, due to sudden and volatile growth in both services and

service providers, coupled with the competitive weaknesses encountered in collecting

COeDS data, this five year planning window has often been shortened to less than three

years from NPA exhaust. (Note: Figures 5-4 through 5-8 reflect both three and five year

planning timelines.) It is Mitretek's goal to reestablish a minimum planning window of no

less than five years. Mitretek NANP Administration will promptly communicate with all

affected industry members and appropriate regulatory bodies to inform them of the

situation in that NPA.

When announcing the pending exhaust of an NPA, the NPA Relief Coordinator will issue

the Initial Planning Document (IPD) and meeting schedules to industry members defined

in Section 4.4 of the Guidelines. The industry shall be given sufficient time prior to an

initial NPA Relief Planning meeting to fully analyze the alternatives contained in the lPD.

Notice of pending exhaust will be accomplished using all the communications tools
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available, including but not limited to, the Mitretek Web site and electronic distribution

programs.

Requirement 3: Prepares Initial Planning Document.

Mitretek, as the NPA Relief Coordinator, will take the lead in preparing IPDs, which

would present various relief alternatives and methods from among those identified in

Section 5 of the NPA Relief Planning Guidelines, for each NPA projected to exhaust over

the forecast period. Each relief method will list and quantify the impacts, using Appendix

A of the NPA Relief Planning Guidelines. Each alternative will cover a period of at least

five years beyond the predicted date of exhaust, and will cover more than one relief

activity if necessary, during this extended timeframe. Mitretek notes a key

recommendation in the guidelines is that customers who undergo number changes shall

not be required to change again for a period of 8-10 years. Specific calculations such as

the relative lengths of the relief periods, impacts of dialing local calls using 7 digit or 10

digits and the quantity of subscribers requiring number changes will also be included in the

IPD. The IPD which may be viewed on the Mitretek Web site, will be a living document,

reflecting changes that may take place over time. The IPD will also contain information

on future industry meetings, including date, location, and contact information. Mitretek

will encourage industry and local regulatory involvement throughout the planning process.
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Requirement 4: Conducts NPA Relief Meetings, obtain endorsement of regulatory

authorities on relief plan and date.

Mitretek will conduct all NPA Relief Planning meetings with the goal of achieving

industry consensus on a relief plan. Once consensus has been achieved on the timing and

method of relief for an NPA, the Mitretek Relief Coordinator will seek out the

endorsement of regulatory authorities as set out in the NPA Relief Planning Guidelines.

Requirement 5: Plans, notifies, and moderates relief planning meetings.

The Mitretek NPA Relief Coordinator shall notify interested industry and regulatory

parties when an initial or subsequent meeting is to be held, announcing the date, time,

location, and contact information, encouraging full participation. Notification of meetings

will be provided via Mitretek's Web site, e-mail, fax, mail, and/or any other means

required to ensure all appropriate parties are well informed. Mitretek Administration

Centers will provide the leadership and moderator function for all relief planning meetings

and/or conference calls. The meetings will be run in a fair and impartial manner ensuring

that all participants have an opportunity to express their opinions. Mitretek personnel will

be responsible for issuing meeting announcements, coordinating meeting arrangements,

leading the meetings, documenting and issuing meeting notes, and other relevant tasks.

Mitretek's proposal of several code Administration Centers underscores our belief in the

importance of "local presence" and possessing knowledge of the local environment.
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Requirement 6: Identifies possible relief options and methods.

Mitretek will identify the possible NPA relief options and methods, keeping in mind that

each relief option may include more than one "relief method" such as split, overlay, or

boundary realignment as noted in the guidelines.

Requirement 7: Qualifies impacts, advantages, and disadvantages of alternatives.

In addition to the lPD, Mitretek, as the NPA Relief Coordinator, will lead the industry in a

discussion of basic assumptions/criteria for NPA relief planning. Included in that

discussion will be determination of general attributes of the NPA relief methods-split,

overlay, or boundary realignment. Advantages and disadvantages of each method

identified, and the various options available with each method, will be documented.

Mitretek's advanced forecasting techniques and models can be used to assist in performing

"what if' analysis quickly at these meetings. Mitretek has expertise in this area, having led

similar multidisciplinary meetings with U.S. government agencies.

Requirement 8: Submits results of industry consensus or non-consensus to

regulatory body, get assistance as needed.

Mitretek will submit to the appropriate regulatory body the results of the industry effort

regarding NPA relief planning when consensus is reached or alternatively, when consensus

cannot be reached in the timeframe established for reaching industry consensus. If the

latter occurs, the NPA Relief Coordinator will ask the Regulatory body for assistance in
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reaching a solution. The Regulatory body will be provided with any background

information necessary, including comments of industry participants. Mitretek recognizes

that regulatory requirements may dictate additional events/timelines in particular states

(e.g., California Public Utilities Code requires the NPA Relief Coordinator to conduct at

least three public meetings in the affected geographical area) to give affected subscribers

an opportunity to be heard on the potential impact of the proposal.

Requirement 9: Provide testimony.

Should regulatory activity in a region undergoing NPA relief planning require testimony,

Mitretek will provide testimony as necessary. Testimony in sometimes adversarial

proceedings will be a delicate balance for Mitretek NANP Administration. Mitretek

NANP Administration will participate in the proceeding as an unbiased expert.

Requirement 10: Assigns new NPA per relief plan.

Mitretek NANP Administration, will assign the new NPA code(s) prior to the NPA relief

date in accordance with the approved relief plan. Again, Mitretek recognizes that timing

of this activity could vary across regions/states, however barring any local regulatory

constraints, this activity will occur at least 18 months prior to the relief date. As many

changes may be required to equipment, networks, hardware and software, early notice

must be given to support a smooth and orderly implementation.
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Requirement 11: Provides industry notification on relief plan activities.

Mitretek will provide industry notification of NPA relief activities per the Industry

Notification ofNPA Relief Activity Guidelines (ICCF 92-1127-006). A minimum of 12

months of advance notice of an NPA splitJoverlay/boundary realignment will be provided.

The notice will include a full disclosure of the associated testing period, permissive dialing

period, ANI and records conversion dates, and the beginning date for mandatory dialing of

the new NPA. Also included in this information will be a test number for routing

verification and the date it will become available. New boundary maps, new dialing

procedures (if any), and a local contact name and telephone number will be provided.

This information will be posted on the Mitretek NANP Administration Web site.

Requirement 12: Prepares press releases.

As the NPA Relief Coordinator, Mitretek will, with input and direction from the industry

relief planning team, prepare and issue a press release to inform the public of the approved

Relief Plan. Mitretek will respond to requests from the media and public for information,

as necessary. Mitretek is aware that certain states may require input from the public to the

planning process (e.g., California) and will be sensitive to the type of information released

in public statements.
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Requirement 13: Assists NASC in modification of 800/888 toll free ~atabase.

Mitretek will assist NPA Relief implementation teams as necessary, either from the

headquarters perspective or on a local basis. Mitretek will assist the Number

Administration Service Center (NASC) in modifications to the 800/888 database as

required.

C) References

• Central Office Code (NXX) Assignment Guidelines (INC 95-0407-008)

• NPA Code Relief Planning Guidelines (INC 94-1216-004)

• Industry Notification ofNPA Relief Activity Guidelines (ICCF 92-1127-006), Revised

ICCF29, July 1993

• NPA Allocation Plan and Assignment Guidelines (INC 96-0308--011) Revision, April

19, 1996

• Recommended Notification Procedures To Industry For Changes In Access Network

Architecture (ICCF 92-0726-004, Revision 1, 17 March 1994

Appropriate State Statutes/State Regulatory Codes where applicable.

D) ProductslOutput

Mitretek, as the NPA Relief Coordinator, will provide the following products related to

the NPA Relief Planning process: Notice of Pending NPA exhaust, Initial Planning
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Document, Relief Plan, Relief Planning meeting moderator, meeting documentation,

testimony (as required), industry notification including press releases.

E) Organization/Staffing

Mitretek will fully comply with all of the requirements in Section 5.2.4 of the NANC

NANP Administration Requirements Document. Each Mitretek CO Code Administrator

and NPA Relief Coordinator will possess strong project management skills in order to

perform the planning functions associated with these roles (i.e., COCDS, IPD). The

Administrators will possess the interpersonal, communication, and negotiation skills

required to effectively facilitate NPA relief planning meetings and interfaces with clients.

CO Code AdministratorslNPA Relief Coordinators will have certain public relations skills

necessary to explain complex numbering issues to the media and the public consistent with

local positions on numbering and dialing issues.

F) SystemsJInterface

For a description of electronic interfaces with NPA relief planning data, see Section

9.2.2.4.•

5.2.5 Jeopardy NPA Processes

Mitretek will fully comply with the requirements in Section 5.2.5 as depicted in Figure 5-9

and discussed in response to the requirements.
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Determines a jeopardy condition exists

+
Notifies appropriate regulatory authority. Seek

appropriate approvals if required.

+
Invokes special conservation procedures

+
Call and conduct jeopardy NPA industry meeting

+
Issue notification ofjeopardy conditions, establish
relief date and special conservation procedures in

effect

~
Implement assignment methodology for special

conservation conditions including any instruction
from the industry team addressing NPA relief

+
Collect and analyze jeopardy COCDS and

monitor on-going changes

t
Begin planning for extraordinary NPA-specific

conservation procedures

t
Work with affected parties to refine the NPA

specific conservation procedures until NPA relief

Figure 5-9. Jeopardy NPA Processes
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Responsibility for code conservation rests not only with Mitretek NANP Administration,

but also with the code applicants/code holders. NANP resources must be assigned to

permit the most efficient and effective use of this finite numbering resource to delay NPA

exhaust and the need for NPA relief for as long as possible, with the ultimate goal to delay

the eventual exhaust of the NANP. However, the recent explosion in telecommunications

technology (e.g., wireless, faxes, modems, Internet activity) and the implementation of

local competition have accelerated the exhaust of many geographic NPAs. This demand

for numbers will likely continue in the near future, as such issues as Local Number

Portability pooling and rate center consolidation have not yet been resolved by the

industry. Because of this somewhat unexpected drain on resources, combined with

normal code activity, many NPAs are facing a numbering crisis and a jeopardy situation,

with the potential of exhausting the existing NPA before the relief NPA can be

implemented.

A) Function

Mitretek NANP Administration will assume the jeopardy NPA process responsibilities,

including, but not limited to, those described in the Guidelines.
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B) Implementation

Requirement 1: Determine when to declare a jeopardy condition.

Mitretek will take full advantage of our analytical algorithm and forecasting tools to

monitor the assignment levels of all NPAs. Automated systems will be used to flag those

NPAs which may be approaching a jeopardy situation, allowing Mitretek to quickly

identify when a jeopardy condition may exist. By continually monitoring CO code growth

and forecasts, Mitretek Code Administrators will regularly review NPA status and, thus

determine if and when to declare a jeopardy NPA condition. A jeopardy NPA condition

exists when the forecasted and/or actual demand for NXX resources will exceed the

known supply during the planning/implementation interval for relief.

Requirement 2: Notifies appropriate regulatory authorities and affected parties.

When Mitretek determines, based on the NPA Relief Planning Guidelines (INC 94-1216­

004), that an NPA is in jeopardy, the Code Administrator will notify the appropriate

regulatory authority that the NPA is in jeopardy and that special conservation procedures

need to be invoked. In addition to notifying regulators, affected parties (e.g., code

holders) will be notified of the jeopardy situation. The Code Administrator will seek the

approval of the regulatory authorities, if appropriate, prior to implementing special

conservation provisions.
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Requirement 3: Invokes special conservation procedures.

Special conservation procedures will be implemented immediately upon determining an

NPA jeopardy condition exists, and following regulatory approval if appropriate.

Requirement 4: Calls and conducts jeopardy NPA Industry meetings.

Once an jeopardy NPA situation has been identified, and appropriate regulatory

notice/approval received, the Mitretek Code Administrator will notify affected parties of

the established code relief date and the special conservation procedures which will be

invoked (as described in Section 8.4 of the CO Code (NXX) Assignment Guidelines).

Following this notification, the Administrator will convene a meeting of the affected

parties and appropriate regulatory authorities, to provide an explanation of the jeopardy

situation. Any special conservation procedures required during this jeopardy condition

will be identified and discussed. During the jeopardy period, planning for extraordinary

NPA-specific conservation procedures will begin. All such notices will be placed on the

Mitretek Web site and supplemented by fax or mail as required. During this period, the

Code Administrator will treat all code requests in a fair and impartial manner. Code

holders have specific requirements during this special conservation period: (a) for

additional codes for growth, code holders will be required to certify that existing codes for

the switching entityfPOI, per service provided by that switching entity or POI, will exhaust

within six months and will have documented supporting data in the form of telephone

numbers available for assignment, growth history for 6 months, projected demand for the

M ITR ETE K SYSTE MS RES PONS E TO NORTH AM ER ICAN N U M B ERIN G CO U N C I L



255

Central Office Code Administration Functional Re uirements
SECTION 5.2

coming six months, (b) holders of reserved codes will be asked to voluntarily return their

codes or confirm their planned reservation dates, (c) requests for assignment of new codes

for other than growth or to serve a new switching entitylPOI should be minimized,

(d) increased code sharing should be considered. The Code Administrator will encourage

compliance with these requirements, and apply code reclamation procedures if necessary.

Requirement 5: Collects and compiles jeopardy COCUS forms.

The Mitretek Code Administrator will enforce the jeopardy NPA process requirement that

each code holder review their forecast and demand data and provide the information to the

Code Administrator within 30 days using the "Jeopardy COCDS" form.

Requirement 6: Implements extraordinary NPA conservation measures per local

industry or regulatory direction.

Unique circumstances within a given jeopardy NPA may require extraordinary NPA­

specific conservation procedures. In this event, the Mitretek Code Administrator, in

conjunction with the affected parties in the jeopardy NPA, will develop these

extraordinary conservation procedures. These procedures will continue to be refined, as

necessary, until NPA relief is implemented. The Code Administrator will notify the

applicable regulatory authority of the NPA-specific procedures and, if appropriate, obtain

approval for the procedures.
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